Attachment 2

Practice Availability for Engineering Services Contract 

and

NRCS Time Estimate Table

_________________________________________________________

County Name

	Participant’s 
Name
	Program
	Practice

Number
	Units
	Begin Date

mm/yy
	Completion

Date

mm/yy
	Site Visit

hrs

(a)
	Secure

Permit(s)

hrs

(c, d, e)
	Coordination

hrs

(b, m, n)
	Survey and

Design

hrs

(g,I,j,k)
	Site Showing

hrs

(f, I,)
	Construction

Staking & 

Check(s)

# trips and hrs

(o)
	Certify

hrs

(p,q,r)

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	


a) Maintain contact with participating landowner and the local NRCS District Conservationist (DC) to perform the site investigation.

b) Provide a monthly written report/schedule to the local DC..

c) Secure all appropriate local, state and federal permits.

d) Complete the WI NRCS Cultural Resources Initial Review Worksheet and present a copy to the local DC.

e) Complete the initial site evaluation for the NEPA.

f) Participate in a site showing with prospective conservation contractors, the NRCS Representative and the participating landowner.

g) Complete a survey and develop a design and construction plan.

h) Prepare a material list and cost estimate for the participating landowner to use for contracting with a conservation contractor.  

i) Maintain a design folder that documents planning and design decisions, references used and etc..

j) Prepare a construction inspection plan.

k) Prepare an O & M plan.

l) Conduct a site showing for prospective contractors and the participating landowner.

m) Develop a schedule with the local NRCS DC that will result in the timely implementation of the conservation practices as identified in the landowner’s Conservation Plan of Operation.

n) Coordinate with the landowner and the landowner selected conservation contractor the timely installation of the conservation practice.  

o) Provide construction layout and oversight and final checkout.

p) Certify in writing to the NRCS DC that the completed conservation practices meets NRCS standards and specifications.

q)  Provide supporting documentation to the appropriate NRCS DC for each practice as identified in the WI NRCS e-FOTG.

r) Provide an “as built” construction plan for each practice completed.

